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The following documents are incorporated into and made a part of this Subcontract. 

World Wide Web:  http://acquisition.jpl.nasa.gov/e2000.htm 

GENERAL PROVISIONS (GPs): Cost-Reimbursement with Commercial Organizations 
Subcontract R 9/04, with Incorporated Exhibits. 

 Management of Government Property in the Possession of Contractors, Form JPL 0968 R 
9/04 

 Release of Information, Form JPL 1737 R 9/99 
 Affiliate Access Report, Form JPL 1943 R 2/00 
 Notification to Prospective Contractors of JPL's Ethics Policies and Anti-Kickback Hotline, 

Form JPL 2385 R 7/91 
 Certifications, Form JPL 2892 R 8/01 
 Asbestos Notification, Form JPL 2895 R 9/98 
 Notice of Potential Tax Withholding R 7/03 

 

ADDITIONAL GENERAL PROVISIONS (AGPs)   

Cost Accounting Standards and Administration of Cost Accounting Standards R 4/99 

-or- 

Disclosure and Consistency of Cost Accounting Practices, and Administration of Cost Accounting 
Standards R 4/99 

New Technology R 8/01 
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Patent Rights - Retention By The Contractor (Short Form) R 4/99
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PREAMBLE 

This Subcontract, entered into on                     by and between the CALIFORNIA INSTITUTE OF 
TECHNOLOGY (hereinafter called the "Institute" or "JPL"), a corporation organized and existing 
under the laws of the State of California, and {Name of Subcontractor} (hereinafter called the 
"Subcontractor"), a corporation organized and existing under the laws of the State of  {State of 
Incorporation} and constituting a subcontract under prime contract with NASA; 

WITNESSETH THAT: 
 
The Subcontractor agrees to furnish and deliver the supplies and to perform the services set forth 
in this Subcontract for the consideration stated herein. 
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SCHEDULE 

ARTICLE  1.  STATEMENT OF WORK AND DELIVERY  

 
 On or Before 

1.0 The contractor shall provide the necessary skills, services, equipment, 
materials, documentation, software, and facilities to fabricate and 
assemble prototypes for the SIM Reference Pickoff Mirror (RPM), in 
accordance with Exhibit I, and to allow JPL to assess the design and 
processes for manufacturability.  Specifically: 

2.0 Kick-Off Meeting 

Conduct a kick-off meeting at the contractor’s facility.  Present, in 
narrative and flow-chart format, a Schedule, a Manufacturing Plan, and 
a Quality Assurance Plan for JPL review.  Recommend modifications 
to the JPL design that may improve manufacturability while meeting 
the performance specification. 

 
3.0 Reviews and Reporting 

3.1 Provide the JPL Contract Technical Manager (CTM) with informal 
status reports via e-mail or telecon. 

  
3.2 Conduct Program Review meetings at the contractor’s facility 

among the principal participants to review Technical and Program 
status, Manufacturing progress and Quality Assurance issues. 

 
3.3 Submit a Test Plan for JPL review and approval.  JPL reserves the 

right to insert critical inspection point(s) into the Plan.  Notify the 
JPL CTM not less than 24 hours prior to any test or inspection, 
which is called out in the Test Plan as a critical inspection point.   

 
3.4 Provide a data package for each deliverable RPM assembly, 

consisting of inspection reports on a 100% basis, of all critical 
dimensions called out in the assembly drawings, and test reports 
containing digital photographs and interferograms. 

 
4.0 Hardware 

4.1 Deliver one (1) prototype RPM assembly 
4.2 Deliver one (1) final configuration-type RPM assembly 
4.3 Deliver two (2) final configuration-type RPM assemblies 

 
5.0 Down-Selection Proposal 

Submit a detailed Technical and Cost proposal for the fabrication of 
thirty (30) flight-qualified RPM assemblies. 
 

 

 
 
 
 
 
 
 
 
 
 
 

Draft 2 Weeks ADC 
Final 4 Weeks ADC 
 

 

 

 

 
Weekly 

 
Monthly 

 

 
Draft 2 Weeks ADC 

Final 4 Weeks ADC 

 

 

As generated 

 

 

 

 
12 Wks ADC 

18 Wks ADC 

22 Wks ADC 

 

 
24 Wks ADC 
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6.0 Delivery Requirements 

6.1 Except as otherwise provided in this Subcontract, the point of 
inspection, acceptance and delivery of all supplies deliverable 
under this Subcontract shall be the Jet Propulsion Laboratory, 
4800 Oak Grove Drive, Pasadena, California 91109.  All such 
supplies shall be packaged, packed, boxed, or crated in such a 
manner to ensure safe delivery and shall be shipped prepaid 
and at the Subcontractor's expense to the point of delivery. 

6.2 Time is of the essence in the performance of this Subcontract 

 
If New Technology is Applicable  

6.3 The Subcontractor shall furnish the cognizant JPL Negotiator 
with the annual and final reports of reportable items described 
in the Article entitled "New Technology."  A copy of transmittal 
letters for those reports shall also be sent to the Intellectual 
Property Office (IPO). 

If Patent Rights is Applicable  
6.4 The Subcontractor shall provide the cognizant JPL Negotiator 

with the annual and final reports of subject inventions 
described in the Article entitled "Patent Rights - Retention by 
the Contractor (Short Form)." A copy of transmittal letters shall 
be sent to the Intellectual Property Office (IPO). 

 
6.5 Form SF 294, “Subcontracting Report for Individual Contracts",  

6.6 Form SF 295, “Summary Subcontract Report” 

 
 
 
 
 
 
 
 
 
 
 
 

 
Interim report every 
12 months 
commencing on 
date of contract.  
Final report within 3 
months of 
completion of work 
 
Interim report every 
12 months 
commencing on 
date of contract.  
Final report prior to 
completion of work 
 
 
 
SF 294 from date of 
Subcontract thru 
March 31 and 
September 30 and 
semiannually 
thereafter through 
completion 

SF 295 from date of 
Subcontract thru 
September 30th and 
annually thereafter 
through completion 

7.0 JPL will: 

Provide proposal instructions and  down-selection criteria for the flight hardware build 
phase, prior to the due date for item 5.0, above. 
  

8.0 The following Exhibits are incorporated into this contract and made part of the 
requirements: 

8.1 Exhibit I, JPL D-29325A, “SIM XMET Beam Launcher Reference Pickoff Mirror”,  
dated 21 September 2004. 

8.2        Exhibit II, Reference Pick-Off Mirror (RPM) Functional Description Document, 
dated 21 September 2004. 
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ARTICLE  2.  ALLOWABLE COSTS, FIXED FEE AND PAYMENT. 

1.0 Estimated Cost and Fixed Fee. 
 

Estimated Cost: $ 
Fixed Fee: $ 
Total: $ 

 
Subject to any equitable adjustment, which is otherwise provided for under the 
provisions of this Subcontract, the fixed fee stated above shall remain constant for the 
performance of the work under this Subcontract. There shall be no adjustment in the 
amount of fixed fee or any claim for increased fixed fee because of errors or omissions 
made in computing the estimated cost or the fact that the actual cost varies from the 
estimated cost. 

 
The total amount allotted to this Subcontract is $ 
 

2.0 Precontract Costs. There shall be no allowance for costs incurred prior to the date of this 
Subcontract. If this Definitive Contract has been preceded by a Letter Subcontract, the 
phrase "date of this Subcontract" as used in this paragraph 2.0 shall mean the effective 
date of the Letter if incurred after the date of this Subcontract. 

3.0 Payment of Fixed Fee. The fixed fee payable under this Subcontract shall be paid to the 
Subcontractor in monthly installments based upon the percentage of work completed as 
estimated by the Subcontractor and approved by JPL; subject, however, to the 
provisions of the "Allowable Cost and Payment" Article of this Subcontract.  Billing 
Requirements: 

3.1  All invoices submitted to JPL for the reimbursement of costs incurred for 
authorized work must conform to these requirements.  All invoices submitted 
under this Subcontract should be COMMERCIAL type invoices. 
Bi l l ings prepared on a Publ ic Voucher SF # 1034 form are not 
acceptable for payment purposes.  The invoices should be 
numbered in a separate series for proper reference and must 
contain the fol lowing information: 

3.1.1 Subcontractor’s name and address 

3.1.2 JPL Subcontract number 

3.1.3 Total Subcontract value 

3.1.4 Total allotted cost   

3.1.5 Total allotted fee  

3.1.6 Total allotted cost and fee 

3.1.7 Invoice date 
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3.1.8 Invoice number 

3.1.9 Billing Period of performance 

3.1.10 Current and cumulative cost column 

3.1.11 Major cost elements  

3.1.12 Fixed fee earned and fee reserve/withhold 

3.1.13 Indirect billing rates used, pool, and bases 

3.1.14 Certification of invoice by authorized Subcontractor official, including 
printed name and telephone number 

3.2 The Subcontractor must have an adequate accounting and billing system to 
capture the actual costs at the authorized level as stated in the Subcontract.  The 
Subcontractor is responsible for tracking costs and ensuring they do not exceed 
the authorized amount allotted for the Subcontract and, if applicable, the Contract 
Work Order (CWO). 

3.3 The Subcontractor is responsible for preparing and submitting invoices for 
reimbursement according to the terms of the Subcontract. 

3.4 Invoices shall be submitted, in triplicate, to JPL Subcontract Payment Group, M/S 
601-208, 4800 Oak Grove Drive, Pasadena, California 91109. 

3.5 Each invoice shall include separate columns for current costs and fee, and 
cumulative costs and fee at both the Subcontract and, if applicable, the CWO 
summary level.  Cumulative costs are necessary to ensure that the amounts 
billed do not exceed the total estimated ceiling costs of the Subcontract and/or 
the current Subcontract maximum authorized funding levels. 

3.6 Each invoice shall include current and cumulative amounts billed by major cost 
elements, Subcontract reserves, and adjusted amounts claimed as of the date of 
billings. 

3.7 Detailed billing instructions and samples that will ensure the correct processing of 
your invoices can be found at the following link:  

 http://acquisition.jpl.nasa.gov/pdf/CPFF_Billing.pdf.   

3.8 When submitting an invoice for the current billing period, include both costs and 
fixed fee on the same invoice.  A backup detail of the fixed fee earned calculation 
shall be submitted along with the monthly invoice to demonstrate the percentage 
of completion to date by the Subcontractor. 

3.9 A copy of the approved indirect billing rates applicable to this Subcontract from 
the Subcontractor’s cognizant government auditor must be submitted with the 
first invoice and whenever there is a rate change.  If no cognizant government 
auditor is assigned, submit the proposed rates to the JPL negotiator and JPL 
Subcontractor Audit & Compliance Group, Mail Stop 601-207.  When the 
Subcontractor adjusts the billing rates to reflect actual year-end allowable costs, 
the adjusted rates shall be submitted on a separate invoice. The Subcontractor 
must provide notice of the updated billing rate to the JPL Supplier Payment 
Group.  Upon submission, the invoice will be reviewed for adequacy.  Any invoice 
found not to be in compliance with this request will be deemed inadequate and 
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will be returned for correction and resubmission.  In accordance with paragraph 
(a)(2) of the ALLOWABLE COST AND PAYMENT General Provision, JPL may 
request additional documentation to support claimed costs. 

3.10 Final annual incurred indirect cost rate proposals shall be submitted within 6 
months after expiration of the Subcontractor’s fiscal year, as required by the 
ALLOWABLE COST AND PAYMENT General Provision. 

3.11 The completion invoice shall be marked “Final.”  The Subcontractor should not 
prepare or submit the final invoice until an audit has been completed of the 
Subcontractor’s fiscal years during which costs under this Subcontract have been 
incurred.  A separate column shall be prepared for each of the Subcontractor’s 
fiscal years showing the major cost elements.  Any direct costs questioned as a 
result of the audit of costs shall be excluded from the applicable Subcontractor’s 
fiscal year billings.  Fringe, overhead, and G&A shall be computed using the final 
rates and listed by Subcontractor’s fiscal year.  Any amount billed in excess of 
the Subcontract value will be identified and subtracted from the total amount 
billed. 

3.12 As assurance that a responsible official within your organization has reviewed 
your invoices, each invoice shall carry the following certification: 

“ I  hereby cert i fy that the above bi l l  is 
correct and just, that payment therefore 
has not been received, and that the bi l l  is 
presented with the knowledge that the 
amount paid hereunder wil l  become the 
basis of a claim against the United States 
Government.” 

Authorized Signature 

(Typed name of off ic ial)  

Telephone number: 
 
4.0 Allowable Costs. For the purpose of determining the amounts payable to the 

Subcontractor under this Subcontract, the allowability of costs shall be determined in 
accordance with the General Provision (GP) of this Subcontract entitled "Allowable Cost 
and Payment;" provided, however, that in determining the allowability of costs, the 
advance understandings, if any, on particular items of cost set forth below shall be given 
effect. In the event of any inconsistency between such advance understandings and the 
cost principles referred to in the "Allowable Cost and Payment" GP referenced above, 
the cost principles shall prevail. 

4.1       Direct Costs:  No Advance Understanding 

4.2       Indirect Costs:  No Advance Understanding 
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IN WITNESS WHEREOF, the parties hereto have executed this Subcontract as of the day and 
year first above written. 
 
 

 
CALIFORNIA INSTITUTE OF TECHNOLOGY 

 By
 ______________________________________ 
   G.T. Rosalia 
       Subcontract Manager 

 
{TYPE NAME OF SUBCONTRACTOR HERE} 

 By
 ______________________________________ 
 (Signature) 

 ___________________________________ 
 (Typed Name) 

 ___________________________________ 
 (Title) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Instructions to Subcontractor: Do not insert date on Preamble page. 


